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PREPARATORY INSPECTION CHECKLIST

CONTRACT NO._____________________________ DATE:______________________________

TITLE:______________________________________ SPECS. SECTION:____________________

MAJOR DEFINABLE SEGMENT OF WORK:______________________________________________

A.  PERSONNEL PRESENT:

NAME POSITION COMPANY

1. _____________________ _______________________ ___________________

2. _____________________ _______________________ ___________________

3. _____________________ _______________________ ___________________

4. _____________________ _______________________ ___________________

5. _____________________ _______________________ ___________________

6. _____________________ _______________________ ___________________

7. _____________________ _______________________ ___________________

8. _____________________ _______________________ ___________________

9. _____________________ _______________________ ___________________

10. _____________________ _______________________ ___________________

B.  REVIEW OF PLANS AND SPECIFICATIONS

B-I.  IDENTIFY EACH SPECIFICATION SECTION THAT WAS REVIEWED AT THIS PREPARATORY INSPECTION.

1. ____________________________________________ 

2. ____________________________________________

3. ____________________________________________ 

4. ____________________________________________ 

5. ____________________________________________ 

B-II.  IDENTIFY EACH CONSTRUCTION PLAN DETAIL OR SHEET THAT WAS REVIEWED AT THIS

PREPARATORY INSPECTION.

1. ____________________________________________ 

2. ____________________________________________

3. ____________________________________________ 

4. ____________________________________________ 

5. ____________________________________________ 

C.  TRANSMITTAL INVOLVED

NUMBER & ITEM CODE CONTRACTOR OR GOVERNMENT APPROVAL

1. ________________ _________ __________________________________________

2. ________________ _________ __________________________________________

3. ________________ _________ __________________________________________

4. ________________ _________ __________________________________________

5. ________________ _________ __________________________________________

6. ________________ _________ __________________________________________
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C-I.   HAVE ALL ITEMS INVOLVED BEEN APPROVED?  YES__________ NO__________

C-II. WHAT ITEMS HAVE NOT BEEN APPROVED?

ITEM STATUS

1. _____________________________ ___________________________________________

2. _____________________________ ___________________________________________

3. _____________________________ ___________________________________________

4. _____________________________ ___________________________________________

5. _____________________________ ___________________________________________

D.  ARE ALL MATERIALS ON HAND?  YES_____ NO_____

D-I.  ARE ALL MATERIALS ON HAND IN ACCORDANCE WITH APPROVALS?  YES____ NO____

D-II.  ITEMS NOT ON HAND OR NOT IN ACCORDANCE WITH TRANSMITTALS:

1. _________________________________________

2. _________________________________________

3. _________________________________________

4. _________________________________________

D.  TESTS REQUIRED IN ACCORDANCE WITH CONTRACT REQUIREMENTS:

TEST PARAGRAPH

1. _______________________________ _____________________________________________

2. _______________________________ _____________________________________________

3. _______________________________ _____________________________________________

E.  ACCIDENT PREVENTION PREPLANNING – HAZARD CONTROL MEASURES:

E-I.  APPLICABLE OUTLINES (ATTACH COMPLETED COPIES):

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

4. _______________________________________________________________________________________

5. _______________________________________________________________________________________

6. _______________________________________________________________________________________

E-II.  OPERATIONAL EQUIPMENT CHECKLISTS

ATTACHED FOR

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

ON FILE FOR

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

_________________________________________

QUALITY CONTROL – PRIME CONTRACTOR



INITIAL INSPECTION CHECKLIST

CONTRACT NO:_________________________________ DATE:_______________________________

DESCRIPTION AND LOCATION OF WORK INSPECTED:________________________________________

__________________________________________________________________________________________

SPECS SECTION:____________________ REFERENCE CONTRACT DRAWINGS:____________________

A. PERSONNEL PRESENT:

NAME POSITION COMPANY

1.  ___________________________ ___________________________ ______________________

2. ___________________________ ___________________________ ______________________

3. ___________________________ ___________________________ ______________________

4. ___________________________ ___________________________ ______________________

5. ________________ ___________ ___________________________ ______________________

6. ___________________________ ___________________________ ______________________

7. ___________________________ ___________________________ ______________________

8. __________________________ _ ___________________________ ______________________

9. ___________________________ ___________________________ ______________________

10. ___________________________ ___________________________ ______________________

B.   MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS AND SPECIFICATIONS: 

YES__________ NO__________

IF NOT, EXPLAIN: ______________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

C.   PROCEDURES AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH THE REQUIREMENTS

OF THE CONTRACT SPECIFICATIONS:   YES__________   NO__________

IF NOT, EXPLAIN: ______________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

D.   WORKMANSHIP IS ACCEPTABLE:   YES__________   NO__________

STATE AREAS WHERE IMPROVEMENT IS NEEDED: _______________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

E. SAFETY VIOLATIONS AND CORRECTIVE ACTION TAKEN: ____________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

_____________________________________

QUALITY CONTROL REPRESENTATIVE



PROPOSED CONTRACTOR-FURNISHED DISPOSAL AREA
(SOLICITATION No. _________________________________)

Location of Disposal Area:

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

Quantity of Material:  Material to be disposed of in the Contractor-Furnished Disposal Area is __________CY

(cubic  yards) of material.

Name of Owner:

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

__________________________________________________________________________________________

Note:

1. Attached is a drawing of the disposal area showing dimensions, appurtenant property lines, etc.

2. Attached is a document containing written permission by the owner for use of the disposal area by:

_________________________________________________________________________

(Name of Bidder)

3. Attached are documents containing written approval of the agencies listed in Section 02481,

“MAINTENANCE DREDGING”, paragraph 3.3.3.3 of this specification.

_____________________________

(Signature of Bidder)
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CONTRACTOR QUALITY CONTROL REPORT 
 
 
Contract No.  
Name of Project  
Prime Contractor  
 
Report No.  
Date  
 
Today’s Weather 
General Description  
Temperature Range  
Precipitation  
 
 
Were there any delays in work progress today? __Yes  __No  
If Yes, Explain  
 
 
 
 
Describe any verbal instructions given by Government personnel 
(include name of person giving instruction) 
 
 
 
 
 
Has anything developed which might lead to a change order or claim?      
__Yes  __No             If Yes, Explain  
 
 
 
 
 
Contractor/Subcontractors On Site 
Name of Contractor Hours 

on 
Site 

Area of Responsibility 
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Prime Contract/Subcontractor Workforce 
Employer Trade No. Hours 
    
    
    
    
    
    
 
 
Major Items of Equipment 
Type/Capacity  Contractor No. Oper. 

Hours 
Standby 
Hours 

Repair 
Hours 

      
      
      
      
      
      
      
      
      
 
 
Work Performed this date (enter all activities started but not 
previously reported as completed) 
Act. 
No. 

Actual 
Start 
Date 

Actual 
Finish 
Date 

Description of work performed this date and 
major material deliveries today.  Identify 
contractor performing the work. 

    
    
    
    
    
    
    
    
    
 
 
Off-site Surveillance Activities, including actions taken 
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Definable Features of Work - History 
Definable Features of Work (List all) 
Attach checklist for each Preparatory or Initial 
Phase Inspection held this date. 

Preparatory 
Inspection 
Date 

Initial 
Inspection 
Date 

   
   
   
   
   
 
 
Unit Price Work Completed This Date 
CLIN Description 

 
Unit Contract 

Quantity 
Quantity 
Completed 
This Date 

Total  
To Date 

      
      
      
      
      
      
      
      
      
 
 
Deficiencies Noted or Corrected This Date 
Act. 
No. 

Description of Deficiency Noted Corrected 

    
    
    
    
    
 
CQC Testing 
Act. 
No. 

Description 
Include reference to contract specification. 

Test 
Results 

Pass/Fail 
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The following Equipment Safety Checklists are attached to this report. 
 
 
 
 
 
 
Were there any Lost Time Accidents this date?  __Yes  __No 
If Yes, attach accident report. 
 
 
Safety Inspections: Identify results of all safety inspections and 
meetings this date.  State what was checked and instructions given and 
corrective actions taken. 
 
 
 
 
 
 
User Schooling Conducted 
Act. 
No. 

Description of Schooling and Names of Participants 

  
  
  
 
 
Materials Received (note quantity of materials received, inspection 
results and storage provided) 
 
 
 
 
 
 
Other General Comments 
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The following items are attached to this CQC Report 
 
 
 
 
 
 
Contractor Certification 
On behalf of the contractor, I certify that this report is complete 
and correct and all equipment and material used and work performed 
during this reporting period are in compliance with the contract plans 
and specifications, to the best of my knowledge, except as noted 
above. 
 
Contract Quality Control Manager:________________________ 
 
Signature: ____________________________________________ 
 
Date:    ______________ 
 















REPORT OF OPERATIONS -- HOPPER DREDGES

GRAIN SIZES: D MM.  D MM.  D          MM.

ENG FORM 27, May 79 (Proponent:  CECW-OD)EDITION OF 1 FEB 75 IS OBSOLETE. (ER 37-2-10)

NUMBER OF INSPECTIONS BY FIELD SUPERVISORY PERSONNEL

NUMBER OF INSPECTIONS BY OFFICE SUPERVISORY PERSONNEL

NAME OF PLANT TYPE HOURS

CUBIC YARDS

WORK PERFORMED
THIS PERIOD PREVIOUSLY TO DATE

NUMBER OF LOADS HAULED NUMBER OF TEST LOADS

ATTENDANT PLANT

VALUE
COMMODITIES

SUBSISTENCE SUPPLIES

MISCELLANEOUS SUPPLIES

UNIT QUANTITY QUANTITY

OPERATING SUPPLIES

CONSUMED INVENTORY

MAJOR REPAIRS AND ALTERATIONS

CESSATION

COLLISIONS

DISTRIBUTION OF TIME

TURNING

AGITATION

PUMPING AND TURNING

TOTAL EFFECTIVE WORKING TIME

NONEFFECTIVE WORKING TIME
(Chargeable to Cost of Work)

TAKING ON FUEL AND SUPPLIES

TO AND FROM WHARF OR ANCHORAGE

LOSS DUE TO OPPOSING NATURAL ELEMENTS

LOSS DUE TO TRAFFIC AND BRIDGES

MINOR OPERATING REPAIRS

TRANSFERRING BETWEEN WORKS

LAY TIME

FIRE AND BOAT DRILLS

MISCELLANEOUS

LOST TIME (Not Chargeable to Cost of Work)

HOURS MINUTES

AV. NUMBER OF PERSONS IN CREW

EXACT LOCATION OF WORK
MAINTENANCE

NEW WORK

CONSOLIDATED

JOB REPORT

TO: COMMANDER/DIRECTOR
U.S. ARMY WATER RESOURCES SUPPORT CENTER
ATTN:  WRSC-D, FORT BELVOIR, VA  22060

DISTRICT

RCS:  ENGCW-O-13

DREDGE

DATE

AV. LENGTH OF CUT    FT.

NAVIGATION AND OTHER AIDS, INCLUDING STATEMENT AS TO ADEQUACY

ABSOLUTE DENSITY    GMS/LITER

CHARACTER OF MATERIAL

PERCENT OF TOTAL PUMPING TIME GAS EJECTION IN USE

HOURS DURING PERIOD RADAR IN USE

MISCELLANEOUS DATA

AV. ECONOMIC LOAD       CU. YDS.AV. LOAD    CU. YDS.

BBLS.

GALS.

LBS.

GALS.

FUEL (Oil)

LUBRICANTS (Oil)

LUBRICANTS (Greased)

WATER

TOTAL LOST TIME

TOTAL

PERCENTAGE OF RENTAL TIME

PERCENTAGE OF TOTAL TIME

PERCENTAGE OF RENTAL TIME

AV. WIDTH OF CUT    FT.

TOTAL RENTAL TIME

HOPPER CAPACITY   CU. YDS.

AV. DIST. TO DUMP       MILES VOIDS RATIO

WATER DENSITY   GMS/LITERIN PLACE DENSITY    GMS/LITER

AV. UNFILLED CAPACITY       CU. YDS.AV. VOLUME OF WATER    CU. YDS.

A.  HAULED

B.  AGITATED

C.  PAY PLACE (Credited)

D.  EXCESS

E.  NATURAL SHOALING OR SCOURING

F.  TOTAL (C&E)

AV. PUMPING TIME AV. ECONOMIC PUMPING TIME    MINS.

DREDGING AND HAULING

PUMPING

TO AND FROM DUMP

DUMPING

TOTAL NONEFFECTIVE WORKING TIME

PERCENTAGE OF TOTAL TIME

TOTAL TIME IN PERIODTOTAL

20- 50- 80-

EFFECTIVE WORKING TIME
(Chargeable to Cost of Work)



DATA FROM PLANT COST AND RENTAL LEDGERS
BOOK VALUE 19
BALANCE IN PLANT RENTAL ACCOUNT
ADDITIONS AND BETERMENTS TO VESSELS
COSTS CHARGED TO PLANT RENTAL:

DEPRECIATION
CESSATION OF WORK
REPAIRS TO HULL
REPAIRS TO MACHINERY
SMALL TOOLS, ROPE, ETC.

TOTAL COST

CHIEF BUDGET AND ACCOUNTS BRANCH

COST DATA

TITLE

FORMULA:
EXCESS YARDAGE

x TOTAL COST
EXCESS + CREDIT

PAYROLLS (gross) $
LESS SUBSISTENCE AND QUARTERS

SUBSISTENCE
FUEL BBLS. AT $
WATER
LUBRICANTS
PLANT RENTAL
INSURANCE
ATTENDANT PLANT
MISCELLANEOUS

TOTAL PLANT OPERATING COST
$ HAULED $ AGITATED

SURVEYS
INSPECTION AND SUPERVISION
OVERHEAD
OTHER INDIRECT COSTS

SUBTOTAL
TOTAL COST

TOTAL COST PER CUBIC YARD:  + SHOALING TOTAL COST TO
CREDITED CREDITED - SCOURING REMOVE EXCESS

JOB EST $ $ $
THIS PERIOD $ $ $
JOB TO DATE $ $ $
OPERATING COST PER MINUTE AT WORK $

(Based on effective plus noneffective time)

SUBMITTED BY RECOMMENDED APPROVED

ITEMS COST

REMARKS

TITLE TITLE

$

$

X  SHOALING
-   SCOURING

$

A
N
N
U
A
L

CORPS OF

DISTRICT ENGINEER
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SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 1 OF 2 PAGES

CONNEAUT HARBOR DREDGING, CONNEAUT, OHIO

00700 SD-01 Preconstruction Submittals
  5  G AOFProgress Chart
   SD-01 Preconstruction Submittals00800

Contractor Schedule of Work
  13 G AOFSubmittal Register
  19  G AOFAccident Prevention Plan (APP)

              and APP Checklist     
   

G AOF 1   

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)
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CONNEAUT HARBOR DREDGING, CONNEAUT, OHIO

01355 SD-01 Preconstruction Submittals
1.7 G TSDEnvironmental Protection Plan
1.8 FIOPreconstruction Inspection

01451 SD-01 Preconstruction Submittals
3.2 G AOFContractor Quality Control Plan
3.2 G AOFContractor Quality Control Plan

Checklist
02481 SD-01 Preconstruction Submittals

3.3.2.1 G AOFConveyance Method
3.3.3 G TSDContractor-Furnished Disposal

Area
3.3.4 G TSDContractor-Furnished Disposal

Area
SD-11 Closeout Submittals

3.3.2.2 FIOMaterial Disposal Records
3.3.2.3 FIOMaterial Disposal Records

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
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DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
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R
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W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



                         

General Decision Number: IL030018 02/27/2004 

  General Decision Number: IL030018 02/27/2004 
  Superseded General Decision Number: IL020018 
  State: Illinois 
  Construction Types: Heavy (Dredging, and Marine) 
  Counties: Illinois Statewide. 
  MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND 
  MARINE CONSTRUCTION): 
  ILLINOIS, INDIANA, MICHIGAN, MINNESOTA, NEW YORK, OHIO, 
  PENNSYLVANIA AND WISCONSIN  DREDGING AND MARINE CONSTRUCTION 
  Dredging and Marine Construction Projects: floating/land 
  equipment engaged in clamshell, backhoe and dragline dredging, 
  marine construction, bridges,salvage operations and cranes, 
  loaders, dozers, or other equipment used for disposal of dredge 
  spoils or marine construction materials on land at the slip or 
  dock, at the project site, where the above material/spoils is 
  being handled, and all equipment utilized on 
  breakwall/breakwater structures on the Great Lakes, Islands 
  therein, their connecting and tributary waters, including the 
  Illinois Waterway to the Lock at Lockport, Illinois, the New 
  York State Barge Canal System between Tonawanda, New York and 
  Waterford, New York and Oswego, New York, the Duluth-Superior 
  area to the Fond du Lac Bridge Crossing (Minnesota State 
  Highway 23) on the St. Louis River and on the St. Lawrence 
  River eastward to the International Boundary near St. Regis, 
  New York. 
  Modification Number     Publication Date 
              0             06/13/2003 
              1             02/27/2004 
  *  SUIL2003-001 01/01/2004 
  MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND 
  MARINE CONSTRUCTION): 
                                    Rates          Fringes 
    Dredging: 
      Fireman, Oiler, 
      Deckhand, & Scowman 
      (with dipper, hydraulic 
      or other floating 
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      equipment engaged in 
      hydraulic and dipper 
      dredging operations) 
      Pipeline men (both 
      afloat & ashore 
      including loading, 
      unloading, maintaining, 
      and handling pipelines 
      for hydraulic dredges 
      and sandboats Rangeman, 
      Tankerman, Sweepman and 
      service Truck Driver........$ 22.51         7.61+a+b 
      Lead Deckhand...............$ 29.68         7.61+a+b 
    Hydraulic Dredging 
      LAUNCH OPERATOR - 
      Vessel 800 Horse- Power 
      Or Less.....................$ 25.15         7.61+a+b 
      TUG ENGINEER................$ 26.49         7.61+a+b 
      TUG OPERATOR - Vessel 
      Over 800 Horse-Power........$ 26.49         7.61+a+b 
      TUG WORKERS: Fireman, 
      Lineman, Oiler, 
      Deckhand, Tankerman. 
      Scowman, (on/or with 
      tugboats, launches, or 
      other self-propelled 
      boats)......................$ 22.51         7.61+a+b 
    Mechanic 
      FLOATING EQUIPMENT: 
      Illinois 
        Class I...................$ 40.50        12.00+b&c 
        Class II..................$ 39.00        12.00+b&c 
        Class III.................$ 34.70        12.00+b&c 
        Class IV..................$ 28.85        12.00+b+c 
      FLOATING EQUIPMENT: 
      Indiana 
        Class I...................$ 35.75        11.95+b&c 
        Class II..................$ 34.25        11.95+b&c 
        Class III.................$ 30.45        11.95+b&c 
        Class IV..................$ 25.35        11.95+b&c 
      FLOATING EQUIPMENT: 
      Michigan 
        Class I...................$ 27.50        15.23+b&c 
        Class II..................$ 26.00        15.23+b&c 
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        Class III.................$ 23.15        15.23+b&c 
        Class IV..................$ 19.25        15.23+b&c 
      FLOATING EQUIPMENT: 
      Minnesota 
        Class I...................$ 32.55         9.10+b&c 
        Class II..................$ 31.05         9.10+b&c 
        Class III.................$ 27.65         9.10+b&c 
        Class IV..................$ 23.00         9.10+b&c 
      FLOATING EQUIPMENT: 
      New York:(Cattaraugus, 
      Chautauga, Erie and 
      Orleans Counties) 
        Class I...................$ 35.00        15.96+b&c 
        Class II..................$ 33.50        15.96+b&c 
        Class III.................$ 29.80        15.96+b&c 
        Class IV..................$ 24.80        15.96+b&c 
      FLOATING EQUIPMENT: 
      New York:(Cayuga, 
      Jefferson, Oswego, and 
      St. Lawrence Counties) 
        Class I...................$ 29.50        13.10+b&c 
        Class II..................$ 28.00        13.10+b&c 
        Class III.................$ 24.92        13.10+b&c 
        Class IV..................$ 20.72        13.10+b&c 
      FLOATING EQUIPMENT: 
      New York:(Monroe and 
      Wayne Counties and the 
      City of Rochester) 
        Class I...................$ 27.50         9.00+b&c 
        Class II..................$ 26.00         9.00+b&c 
        Class III.................$ 23.15         9.00+b&c 
        Class IV..................$ 19.25         9.00+b&c 
      FLOATING EQUIPMENT: 
      New York:(Niagara) 
        Class I...................$ 32.08        14.50+b&c 
        Class II..................$ 30.58        14.50+b&c 
        Class III.................$ 30.84        14.50+b&c 
        Class IV..................$ 22.90        14.50+b&c 
      FLOATING EQUIPMENT: 
      Ohio:(Ashtabula, 
      Cuyahoga, Erie,Lake, 
      and Lorain Counties) 
        Class I...................$ 32.99         7.60+b&c 
        Class II..................$ 31.49         7.60+b&c 
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        Class III.................$ 28.02         7.60+b&c 
        Class IV..................$ 23.30         7.60+b&c 
      FLOATING EQUIPMENT: 
      Ohio:(Lucas, Henry, 
      Ottawa, Wood and 
      Sandusky Counties) 
        Class I...................$ 31.27         7.60+b&c 
        Class II..................$ 29.77         7.60+b&c 
        Class III.................$ 26.50         7.60+b+c 
        Class IV..................$ 22.30         7.60+b&c 
      FLOATING EQUIPMENT: 
      Pennsylvania:(Erie 
      County): 
        Class I...................$ 24.80        10.23+b&c 
        Class II..................$ 23.30        10.23+b&c 
        Class III.................$ 20.74        10.23+b&c 
        Class IV..................$ 17.24        10.23+b&c 
      FLOATING EQUIPMENT: 
      Wisconsin:Includes all 
      marine/floating type 
      work on projects in the 
      Superior/Duluth Harbor, 
      Lake Superior. 
        Class I...................$ 32.00        12.90+b&c 
        Class II..................$ 30.50        12.90+b&c 
        Class III.................$ 27.15        12.90+b&c 
        Class IV..................$ 22.57        12.90+b&c 
    PAID HOLIDAYS (WHERE APPLICABLE): 
    A- NEW YEAR'S DAY 
    B- MEMORIAL DAY 
    C- INDEPENDENCE DAY 
    D- LABOR DAY 
    E- THANKSGIVING DAY 
    F- CHRISTMAS DAY 
    G- PRESIDENT'S  DAY 
    H- VETERANS' DAY 
    FOOTNOTES: 
    a.  $30.10 per day per employee for medical 
    b.  Eight paid holidays: A thru H 
    c.  Hazardous/Toxic Waste Material: 
    *Level A $2.50 per hour 
    *Level B  2.00 per hour 
    *Level C  1.00 per hour 
    *Level D  0.50 per hour 
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    Such wages shall be above the classifications of work  listed 
    under mechanical dredging and Marine construction  of this 
    general wage decision.  *Working with Hazardous Waste at this 
    level as defined by the  U. S. Enviromental Protection Agency. 
    CLASSIFICATION DESCRIPTIONS 
    Class I -   Master Mechanic - assist and direct 
    Class II, Class III, and Class IV, diver/wet tender, engineer 
    (hydraulic dredge) 
    Class II -  Crane/Backhoe Operator and Mechanic/Welder, 
    assistant engineer(hydraulic dredge), leverman (hydraulic 
    dredge), diver/tender 
    Class III - Deck Equipment Operator (Machineryman) 
    Maintenance of Crane (over 50 ton capacity) or Backhoe 
    (115,000 pounds or more), ug/launch operator, Loader/dozer 
    and like equipment on Barge, breakwater wall, slip/dock, 
    Scow, Deck Machinery, etc. 
    Class IV -  Deck Equipment Operator(Machineryman/Fireman) 
    (Four equipment units or more) and Crane Maintenance 50 ton 
    capacity and under or Backhoe weighing 115,000  pounds or 
    less, assistant tug operator. 
  ---------------------------------------------------------------- 
  WELDERS - Receive rate prescribed for craft performing 
  operation to which welding is incidental. 
  ================================================================ 
  Unlisted classifications needed for work not included within 
  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29CFR 5.5 (a) (1) (ii)). 
  ---------------------------------------------------------------- 
  In the listing above, the "SU" designation means that rates 
  listed under the identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
  ---------------------------------------------------------------- 
                     WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter? This can 
  be: 
  *  an existing published wage determination 
  *  a survey underlying a wage determination 
  *  a Wage and Hour Division letter setting forth a position on 
     a wage determination matter 
  *  a conformance (additional classification and rate) ruling 
  On survey related matters, initial contact, including requests 
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  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program. If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the 
  Branch of Construction Wage Determinations.  Write to: 
         Branch of Construction Wage Determinations 
         Wage and Hour Division 
         U.S. Department of Labor 
         200 Constitution Avenue, N.W. 
         Washington, DC 20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
         Wage and Hour Administrator 
         U.S. Department of Labor 
         200 Constitution Avenue, N.W. 
         Washington, DC 20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage 
  payment data, project description, area practice material, 
  etc.) that the requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative 
  Review Board (formerly the Wage Appeals Board).  Write to: 
         Administrative Review Board 
         U.S. Department of Labor 
         200 Constitution Avenue, N.W. 
         Washington, DC 20210 
  4.) All decisions by the Administrative Review Board are final. 
  ================================================================ 
            END OF GENERAL DECISION 
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General Decision Number: MI030018 06/13/2003 

   General Decision Number: MI030018  06/13/2003 
   Superseded General Decision No. MI020018 
   State: Michigan 
   Construction Type: 
   HOPPER DREDGE WORK 
   County(ies): 
   ALCONA             EMMET               MENOMINEE 
   ALGER              GOGEBIC             MONROE 
   ALLEGAN            GRAND TRAVERSE      MUSKEGON 
   ALPENA             HOUGHTON            OCEANA 
   ANTRIM             HURON               ONTONAGON 
   ARENAC             IOSCO               OTTAWA 
   BARAGA             KEWEENAW            PRESQUE ISLE 
   BAY                LEELANAU            SANILAC 
   BENZIE             LUCE                SCHOOLCRAFT 
   BERRIEN            MACKINAC            ST CLAIR 
   CHARLEVOIX         MACOMB              TUSCOLA 
   CHEBOYGAN          MANISTEE            VAN BUREN 
   CHIPPEWA           MARQUETTE           WAYNE 
   DELTA              MASON 
   HOPPER DREDGE CONSTRUCTION PROJECTS 
   Modification Number     Publication Date 
               0             06/13/2003 
  COUNTY(ies): 
  ALCONA             EMMET               MENOMINEE 
  ALGER              GOGEBIC             MONROE 
  ALLEGAN            GRAND TRAVERSE      MUSKEGON 
  ALPENA             HOUGHTON            OCEANA 
  ANTRIM             HURON               ONTONAGON 
  ARENAC             IOSCO               OTTAWA 
  BARAGA             KEWEENAW            PRESQUE ISLE 
  BAY                LEELANAU            SANILAC 
  BENZIE             LUCE                SCHOOLCRAFT 
  BERRIEN            MACKINAC            ST CLAIR 
  CHARLEVOIX         MACOMB              TUSCOLA 
  CHEBOYGAN          MANISTEE            VAN BUREN 
  CHIPPEWA           MARQUETTE           WAYNE 
  DELTA              MASON 
   SUMI5002A  01/29/1992 
                                       Rates           Fringes 
  SELF-PROPELLED HOPPER DREDGES: 
    Drag tender                          8.78           4.23 + a 
    a. Nine paid holidays: New Year's Day, Washington's Birthday, 
  Memorial Day, Independence Day, Labor Day, Paul Hall's Birthday 
  (Aug. 20th), Veterans Day, Thanksgiving Day and Christmas Day. 
  ---------------------------------------------------------------- 
  WELDERS - Receive rate prescribed for craft performing operation 
  to which welding is incidental. 
  ================================================================ 
  Unlisted classifications needed for work not included within 
  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29 CFR 5.5(a)(1)(ii)). 
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  ---------------------------------------------------------------- 
  In the listing above, the "SU" designation means that rates 
  listed under that identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
        WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter?  This can 
   be: 
  * an existing published wage determination 
  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a 
    position on a wage determination matter 
  * a conformance (additional classification and rate) 
    ruling 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
       Branch of Construction Wage Determinations 
       Wage and Hour Division 
       U. S. Department of Labor 
       200 Constitution Avenue, N. W. 
       Washington, D. C.  20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
            Administrative Review Board 
            U. S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  4.) All decisions by the Administrative Review Board are final. 
              END OF GENERAL DECISION 
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CONNEAUT HARBOR
SURVEY CONTROL DATA (12 SHEETS)

TO ACCESS THE CONNEAUT HARBOR
 SURVEY CONTROL DATA,

GO TO "PLANS" ON THE MENU BAR
AND SELECT "CONNEAUT CONTROL DATA"



 
 
 

 
ENGINEER MANUAL EM 385-1-1 CAN BE ACCESSED AT 

http://www.lrb.usace.army.mil/contracting/SafetyManual/SafetyManual.html 



NOTE: 1. Contractor will complete Checklist and Submitt with their APP. 
NOTE: 2. LRB-SO will review Contractor APP and return to PM / COR.       
NOTE: 3. Contractor APP's ARE NOT APPROVED by the USACE, only found as Acceptable or Non-Acceptable.

Safety Office Review Status:   ACCEPTED BY-DATE:_______________    NOT ACCEPTED BY/DATE:_______________
Contractor Name:                                                            Contract No:                      

Project Title & Location:
Yes No N/A Page(s)

ALL CHECKLIST ITEMS WILL BE COMPLETED !
1.  SIGNATURE SHEET.  Title, signature, and phone number of the following:
a.  plan preparer (corporate safety staff person, QC);
b.  plan approval, e.g., owner, company president, regional vice president (HTRW 
activities require approval of a Certified Industrial Hygienist (or qualified Industrial Hygiene 
personnel for in-house USACE activities; a Certified Safety Professional (or qualified 
USACE safety personnel for in-house work) may approve the plan for operations 
involving UST removal where contaminants are known to be petroleum, oils, or 
lubricants);
c.  plan concurrence (provide concurrence of other applicable corporate and project 
personnel (contractor)), e.g.,  Chief of Operations,  Corporate Chief of Safety, Corporate 
Industrial Hygienist, project manager or superintendent, project safety professional, 
project QC.

2.  BACKGROUND INFORMATION.  List the following:
a.  contractor;
b.  contract number;
c.  project name;
d.  brief project description, description of work to be performed, and location (map);
e.  contractor accident experience (provide information such as EMR, OSHA 200 Forms, 
corporate safety trend analyses);

f.  listing of phases of work and hazardous activities requiring activity hazards analyses.

3.  STATEMENT OF SAFETY AND HEALTH POLICY.  (In addition to the corporate 
policy statement, a copy of the corporate safety program may provide a significant 
portion of the information required by the accident prevention plan.)

4.  RESPONSIBILITIES AND LINES OF AUTHORITIES.
a.  Identification and accountability of personnel responsible for safety - at both corporate 
and project level (contracts specifically requiring safety or industrial hygiene personnel 
should include a copy of their resume - the District Safety and Occupational Health Office 
will review the qualifications for acceptance). 
b.  Lines of authority

5.  SUBCONTRACTORS AND SUPPLIERS.  Provide the following:
a.  identification of subcontractors and suppliers (if known);
b.  means for controlling and coordinating subcontractors and suppliers;
c.  safety responsibilities of subcontractors and suppliers.

6.  TRAINING.
a.  List subjects to be discussed with employees in safety indoctrination.
b.  List mandatory training and certifications which are applicable to this project (e. g., 
explosive actuated tools, confined space entry, crane operator, diver, vehicle operator, 
HAZWOPER training and certification, personal protective equipment) and any 
requirements for periodic retraining/recertification. 
c.  Identify requirements for emergency response training.

Included ?

CONTRACTOR ACCIDENT PREVENTION PLAN (APP) CHECKLIST (EM 385-1-1, Appendix-A)

OPR: Keith J. Hall/Safety Off.
USACE Buffalo NY. District
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NOTE: 1. Contractor will complete Checklist and Submitt with their APP. 
NOTE: 2. LRB-SO will review Contractor APP and return to PM / COR.       
NOTE: 3. Contractor APP's ARE NOT APPROVED by the USACE, only found as Acceptable or Non-Acceptable.

Safety Office Review Status:   ACCEPTED BY-DATE:_______________    NOT ACCEPTED BY/DATE:_______________
Contractor Name:                                                            Contract No:                      

Project Title & Location:
Yes No N/A Page(s)

Included ?

CONTRACTOR ACCIDENT PREVENTION PLAN (APP) CHECKLIST (EM 385-1-1, Appendix-A)

d.  Outline requirements (who attends, when given, who will conduct etc.) for supervisory 
and employee safety meetings. 

7.  SAFETY AND HEALTH INSPECTIONS.  Provide details on:
a.  who will conduct safety inspections (e.g., project manager, safety professional, QC, 
supervisors, employees, etc.), when inspections will be conducted, how the inspections 
will be recorded, deficiency tracking system, follow-up procedures, etc;

b.  any external inspections/certifications which may be required (e.g., Coast Guard).

8.  SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND 
COMPLIANCE.
a.  The company's written safety program goals, objectives, and accident experience 
goals for this contract should be provided.
b.  A brief description of the company's safety incentive programs (if any) should be 
provided. 
c.  Policies and procedures regarding noncompliance with safety requirements (to include 
disciplinary actions for violation of safety requirements) should be identified.
d.  Provide written company procedures for holding managers and supervisors 
accountable for safety.

9.  ACCIDENT REPORTING.  The contractor shall identify who shall complete the 
following, how, and when:
a.  exposure data (man-hours worked);
b.  accident investigations, reports and logs;
c.  immediate notification of major accidents.

10. MEDICAL SUPPORT.  Outline on-site medical support and off-site medical 
arrangements.

11.  PERSONAL PROTECTIVE EQUIPMENT.  Outline procedures (who, when, how) 
for conducting hazard assessments and written certifications for use of personal 
protective equipment.

12. PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL 
(as applicable).
a.  Hazard Communication (HAZCOM) Program (01.B.04);
b.  Emergency Response Plans that include:    
-   procedures & test  (01.E.01)
-   spill plans  (01.E,06.A.02)
-  firefighting plan (01.E.01, 19.A.04)
-  posting of emergency telephone numbers (01.E.04)
-  wildfire prevention plan (09.K.01)
-  man overboard/abandon ship (19.A.04)
c.  layout plans (04.A.01);
d.  respiratory protection plan (05.E.01);
e.  health hazard control program (06.A.02);
f.  lead abatement plan (06.B.05 & specifications);
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NOTE: 1. Contractor will complete Checklist and Submitt with their APP. 
NOTE: 2. LRB-SO will review Contractor APP and return to PM / COR.       
NOTE: 3. Contractor APP's ARE NOT APPROVED by the USACE, only found as Acceptable or Non-Acceptable.

Safety Office Review Status:   ACCEPTED BY-DATE:_______________    NOT ACCEPTED BY/DATE:_______________
Contractor Name:                                                            Contract No:                      

Project Title & Location:
Yes No N/A Page(s)

Included ?

CONTRACTOR ACCIDENT PREVENTION PLAN (APP) CHECKLIST (EM 385-1-1, Appendix-A)

g.  asbestos abatement plan (06.B.05 & specifications);
h.  abrasive blasting (06.H.01);
I.  confined space (06.I);
j.  hazardous energy control plan (12.A.07);
k.  critical lift procedures (16.C.17);
l.  contingency plan for severe weather (19.A.03);
m.  access and haul road plan (22.I.10);
n.  demolition plan (engineering and asbestos surveys) (23.A.01);
o.  emergency rescue (tunneling) (26.A.05);
p.  underground construction fire prevention and protection plan (26.D.01)
q.  compressed air plan (26.I.01)
r.  formwork and shoring erection and removal plans (27.B.02)
s.  lift slab plans (27.D.01)
t.  Site Health & Safety Plan(for HTRW work an SSHP must be submitted   and shall 
contain all information required by the accident prevention plan - two documents are not 
required (28.B.01);
u.  blasting plan (29.A.01);
v.  diving plan (30.A.13);
w.  plan for prevention of alcohol and drug abuse (Defense Federal Acquisition 
Regulation Supplement Subpart 252.223-7004, Drug-Free Work Force);
X.  FALL PROTECTION PLAN & PROCEDURES (21.A-G.) 
13.  The contractor shall provide information on how they will meet the requirements of 
major sections of EM 385-1-1 in the accident prevention plan.  Particular attention shall 
be paid to excavations, scaffolding, medical and first aid requirements, sanitation, 
personal protective equipment, fire prevention, machinery and mechanized equipment, 
electrical safety, public safety requirements, and chemical, physical agent, and biological 
occupational exposure prevention requirements.  Detailed site specific hazards and 
controls shall be provided in the activity hazard analysis for each phase of the 
operation.
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SAMPLE ACCIDENT PREVENTION PLAN TEMPLATE

ITEMS INDICATED IN RED TEXT SHOULD BE COMPLETED BY THE
CONTRACTOR.  INDICATE “N/A” IF NOT APPLICABLE.

NOTE: A Microsoft® Word file of the Sample Accident Prevention Plan
Template is included in the folder entitled “Template” on this CD-ROM.



APP Template.doc

(sample)
ACCIDENT PREVENTION PLAN

CONNEAUT HARBOR MAINTENANCE DREDGING
Contract No. W912P4-04-B-0003

Contractor

1.  SIGNATURE SHEET.

This Accident Prevention Plan was

Prepared By:

________________________________________________________
Name
Title of corporate safety staff person

Approved By:

________________________________________________________
Name
President

Plan Concurrence By:

________________________________________________________
Name
CQC Manager

________________________________________________________
Name
Project Superintendent

_________________________________________________________
Name
Project Safety Manager
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2.  BACKGROUND INFORMATION

a.  Contractor : Name
Address
City, State  Zip

b.  Contract Number  W914P4-##-#-####

c.  Project Name:  Enter Name of Project

d.  Project Description:  Enter description of work

e.  The Major definable features of work are listed in the Quality Control Plan.  An Activity Hazard Analysis
(AHA) will be prepared for each Major Definable Feature of Work.  AHAs will be prepared in accordance with
the format shown on page 4 of EM 385-1-1 and will be presented and discussed at the Preparatory Phase
Inspection for the applicable feature of work.

3.  STATEMENT OF SAFETY AND HEALTH POLICY

Enter statement which describes the company‘s commitment to safety.

4.  RESPONSIBILITIES AND LINES OF AUTHORITIES

a.  Name - Describe responsibility and accountability of personnel responsible for safety at corporate level.

b.  Name - Describe responsibility and accountability of personnel responsible for safety at project level.

c.  Lines of authority - Describe lines of authority (as related to safety) for this project.

5.  SUBCONTRACTORS AND SUPPLIERS.

a.  The following subcontractors will be working on this project:

1.  List (or none)

b.  The CQC System Manger NAME will be responsible for controlling and coordinating subcontractors and
suppliers.

c.  All subcontractors and suppliers performing work on site will be expected to conform to the requirements of
this Accident Prevention Plan and to the requirements of EM 385-1-1.

6.  TRAINING.

a.  Each employee will receive a safety indoctrination consisting of a thorough review of applicable AHA’s.

b.  The following is a list of training and certifications which are applicable to this project:



APP Template.doc

1.  Confined Space Entry
2.  HAZWOPER Training and Certification
3.  Personal Protective Equipment
4.  First Aid and CPR
5.  Man overboard rescue
6.  Emergency Response Plan
7.  Other

c.  Weekly toolbox safety meeting will be conducted at TIME every ENTER DAY OF WEEK.  Each on site
worker will be required to attend.  Attendance will be documented.  Name will be responsible for conducting
these meetings.

7.  SAFETY AND HEALTH INSPECTIONS.

a.  Name will conduct site safety inspections on a daily basis.  Any noted deficiencies will be identified on that
day’s CQC Report.  Deficiencies will be tracked using the table included as Attachment # to this Accident
Prevention Plan.

b.  The following external inspections/certifications are required for this project:

List or enter “None Required”.

8.  SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND COMPLIANCE

a.  Provide a statement or statements describing the company's written safety program goals, objectives, and
accident experience goals for this contract.

b.  Provide a brief description of the company's safety incentive programs (if any).   If none, so state.

c.  Provide a discussion of the company’s policies and procedures regarding noncompliance with safety
requirements (to include disciplinary actions for violation of safety requirements).

d.  Provide written company procedures for holding managers and supervisors accountable for safety.

9.  ACCIDENT REPORTING

a.  Name will submit Monthly Manhour Exposure Reports to the Contracting Officer no later than the 5th work
day of each month.  The report encompasses on-site work including all hourly and salaried employees.  The
report will include all subcontractors working on this project.

b.  Name will report all accidents and injuries no matter how slight.  Furthermore, Name will immediately notify
the Contracting Officer and District Safety Officer of any incidents involving fatality or permanent total
disability, accidents in which three or more persons are hospitalized, accidents that result in property damage in
excess of $100,000 or any accident regardless of the consequences, if it is suspected that it will result in
unfavorable criticism of the Corps of Engineers.
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10. MEDICAL SUPPORT

a.  A list of emergency telephone numbers and a map of directions to the nearest hospital(s) is included in the
Emergency Response Plan section of this Accident Prevention Plan.

b.  First aid kits will be maintained on site as required in Section 3 of EM 385-1-1.
(Provide plan view showing location of all first aid kits and fire extinguishers.)

c.  At least two employees on each shift will be qualified to administer first aid and CPR.  Individuals who are
required to work alone in remote areas shall be trained in first aid.  The following employees are certified in
First Aid and CPR and a copy of their current certificates are included as Attachment # to this Accident
Prevention Plan:

1.  List

11.  PERSONAL PROTECTIVE EQUIPMENT.

a.  Outline procedures (who, when, how) for conducting hazard assessments and written certifications for use of
personal protective equipment.

12.  PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL (as applicable)

a.  Hazard Communication (HAZCOM) Program (01.B.04)

Included as Attachment # to this Accident Prevention Plan is a written hazard communication program
addressing as a minimum, the following: training (to include potential safety and health effects from exposure),
labeling, current inventory of hazardous chemicals on site, and the location and use of Material Safety Data
Sheets (MSDSs).

b.  Emergency Response Plans (01.E.01, 01.E.05, 06.A.02, 19.A.04, 09.K.01 and 09.K.02)

An Emergency Response Plan is included as Attachment  # to this Accident Prevention Plan.  This
Emergency Response Plan includes:

An Emergency Response Plan to ensure employee safety in case of fire or other emergency,
including emergency telephone numbers and reporting instructions for ambulance, physician,
hospital, fire, and police.  Also a map of directions to the nearest hospital(s).  This list and map
shall be conspicuously posted at the work site

A Spill Response Plan including organizations with telephone numbers of individuals to contact
in the event of a spill.

c.  Layout plans (04.A.01)  (If applicable)

Plans for the layout of temporary construction buildings, facilities, fencing and access routes and
anchoring systems for temporary structure are included as Attachment # to this Accident Prevention Plan.

d.  Respiratory Protection Plan (05.E.01) (If applicable)
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Name of Company‘s Respiratory Protection  Plan is included as Attachment # to this Accident
Prevention Plan.

e.  Health Hazard Control Program (06.A.02)

Activity Hazard Analyses (AHA’s) shall consider all substances, agents and environments that present a
hazard and will recommend hazard control measures.  Engineering and administrative controls shall be used to
control hazards.  In cases where engineering or administrative controls are not feasible, PPE may be used.  The
AHA shall serve as certification that a hazard assessment has been conducted.

Operations, materials, and equipment involving potential exposure to hazardous substances, agents or
environments will be evaluated by a qualified industrial hygenist, or other competent person, to formulate a
hazard control program.  The following hazardous substances, agents or environments have been identified:

List (This list may be revised during the performance of work on this project.)

f.  Abrasive Blasting (06.H.01) (If applicable)

Operational procedures for abrasive blasting operations are included as Attachment # to this Accident
Prevention Plan.  Employees will be trained in these procedures and will be advised where these written
procedures and health information are available on the premises for review.

g.  Confined Space (06.I) (If applicable)

Name will inspect the work area and evaluate the potential for permit-required confined spaces (PRCSs).
This inspection will occur before work begins, whenever the characteristics of spaces change in a way that
could lead to a reclassification as a PRCS and at least annually.  A list of confined spaces (permit required and
non-permit required) will be maintained on site.

h.  Hazardous Energy Control Plan (12.A.07) (If applicable)

A  Hazardous Energy Control Plan  meeting the requirements of section 12.A.07 of EM 385-1-1 is
included as Attachment # to this Accident Prevention Plan.

i.  Contingency Plan for Severe Weather (19.A.03)

A severe weather plan for floating plant is included as Attachment # to this Accident Prevention Plan.

j.  Access and Haul Road Plan (21.I.10) (If applicable)

An access and haul road plan meeting the requirements of section 21.I.10 of EM 385-1-1 is included as
Attachment # to this Accident Prevention Plan.

k.  Diving Plan (30.A.13) (If applicable)

It is recognized that a Dive Plan is required for each separate diving operation.  The Dive Plan will be
prepared and submitted to the Government for review and approval a sufficient time in advance of each
required dive.  Diving will not occur until the Dive Plan is approved by the Government.
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l.  Plan for Prevention of Alcohol and Drug Abuse (Defense Federal Acquisition Regulation Supplement
Subpart 252.223-7004, Drug-Free Work Force)

Name of Company‘s plan for prevention of Alcohol and Drug Abuse is included as Attachment # to the
Accident Prevention Plan.  This plan meets the minimum requirements of DFAR 252.223-7004.

13.  Detailed site specific hazards and controls will be provided in the activity hazard analysis (AHA) for
each phase of the operation (each Major Definable Feature of Work as defined by the Contractor Quality
Control Plan).  The AHA’s will provide information on how the requirements of major sections of EM
385-1-1 will be met.  Particular attention shall be paid to excavations, scaffolding, medical and first aid
requirements, sanitation, personal protective equipment, fire prevention, machinery and mechanized
equipment, electrical safety, public safety requirements, and chemical, physical agent, and biological
occupational exposure prevention requirements.  AHA’s will be prepared utilizing the format shown on
page 4 of EM 385-1-1.

Attachments  (where applicable)
Attachment # - Accident History
Attachment # - Safety Deficiency Tracking Table
Attachment # - Emergency Response Plan
Attachment # - First Aid and CPR certificates
Attachment # - Hazard Communication (HAZCOM) Program
Attachment # - Layout plans
Attachment # - Respiratory Protection Plan
Attachment # - Abrasive Blasting Plan
Attachment # - Permit-Required Confined Space Program
Attachment # - Severe Weather Plan
Attachment # - Plan for Prevention of Alcohol and Drug Abuse
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ITEMS INDICATED IN RED TEXT ARE TO BE COMPLETED BY THE
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NOTE: A Microsoft® Word file of the Environmental Protection Plan Template
is included in the folder entitled “Template” on this CD-ROM.



ENVIRONMENTAL PROTECTION PLAN

Contract No. W912P4-04-B-0003
CONNEAUT HARBOR MAINTENANCE DREDGING

Name of Contractor

A. APPLICABLE LAWS, REGULATIONS, AND PERMITS

The following is a list of Federal, State, and local laws, regulations, and permits concerning
environmental protection, pollution control, and abatement that are applicable to the proposed
dredging operations:

Federal Water Pollution Control Act of 1972
Section 114 of the Clean Air Act
U.S. Coast Guard Regulation (33 CFR 156.120) Fuel Oil Transfer
EM 385-1-1, Spills and Clean up
Clean Water Act of 1977 (PL95-217) (33 U.S.C. 1344)
Marine Protection, Research, and Sanctuaries Act of 1972 (PL 92-532)
National Environmental Policy Act of 1969 (PL 91-910) (42USC 4321)
Fish and Wildlife Act of 1956 (16 U.S.C. 760c-760g)
Fish and Wildlife Coordination Act of 1968 (16 U.S.C. 661-665c)
Endangered Species Act of 1973 (16 U.S.C. 1531-1543)
Migratory Marine Game Fish Act of 1968 (16 U.S.C. 760c-760g)
National Historic Preservation Act of 1966 (16 U.S.C. 470)
Clean Air Act
Land and Water Conservation Fund Act of 1965
Watershed Protection and Flood Protection Act
Wild and Scenic Rivers Act of 1962
Rivers and Harbors Act of 1899, as amended
Coastal Zone Management Act
[Insert others as applicable]

B. PROTECTION OF ENVIRONMENTAL RESOURCES

1. Protection of Land Resources

a. Protection of the Landscape

• The following land resources to be preserved within the work area have been
identified:

[Insert applicable land resources to be preserved within the work area]



• No removal, cutting, defacing, injury, or destruction to any land resources,
including trees, shrubs, vines, grasses, topsoil and landforms, will occur
without special permission from the Contracting Officer.  No ropes, cables, or
guys will be fastened or attached to any trees for anchorage unless specifically
authorized.  Effective protection for all land resources will be provided at all
times.

• The landscape will be protected at all times.  Any features indicated and
defined on the drawings will be preserved and will be clearly identified by
marking with tape or other approved techniques.

• Solid wastes will be placed in containers and will be emptied on a regular
basis.  All solid waste will be transported to a landfill and disposed of in
compliance with Federal, State and local requirements, as indicated in
Paragraph D, “Waste Disposal Area(s)”.

• Chemical waste will be stored in corrosion resistant containers and disposed
of in accordance with Federal, State, and local requirements.  Discarded
materials will be disposed of as approved by the Contracting Officer, and in
compliance with Hazardous Waste Laws and Regulations as indicated in
Paragraph D, “Waste Disposal Area(s)”.

• Disposal areas on government property will be managed and controlled in
accordance with the Contract Specifications and other directions.

• [Insert other applicable procedures to be implemented]

b. Preservation and Protection of Historical, Archaeological and Cultural Resources

• Known historical, archaeological and cultural resources within the
Contractor’s work areas are indicated as follows:

[Insert applicable historical, archaeological, and cultural resources known
to be within the work area]

• Protection for these resources will be provided as follows:
[Insert applicable protective measures to be employed]

• If, during dredging activities, items are observed that might have historical or
archaeological value, such observations will be immediately reported to the



Contracting Officer so that the appropriate authorities may be notified and a
determination can be made as to their significance and what, if any, special
disposition of the finding shou1d be made.  All activities that may result in the
destruction of these resources will be stopped, and all employees will be
prevented from trespassing on, removing, or otherwise damaging such
resources.

c. Post Construction Clean-Up

• All areas impacted by the dredging activities will be restored to a condition
equal to or better than that which existed prior to the dredging operations.
Final inspection of each area will be accomplished and all deficiencies will be
corrected expeditiously.

d. Restoration of Landscape Damage

• All landscape features damaged outside the limits of construction will be
restored as soon as practicable and in accordance with the Contract
Specifications.

2. Protection of Air Resources

a. All dredging activities will be kept under surveillance at all times.  All activities,
equipment, processes and work operated or performed will be done in strict
compliance with all applicable air pollution standards.  Burning of trash on site will
not be permitted.

b. All equipment will be operated so that exhaust emissions are held at or below
satisfactory levels.  All equipment will be properly maintained and tuned for
efficiency.

c. All equipment used in this work will be equipped with satisfactory mufflers and
sound abatement devices to reduce engine noise.  The dredging operations will be
conducted so as to comply with Federal, State, and local laws pertaining to noise.

d. [Insert other applicable procedures to be implemented]

3. Protection of Water Resources

a. Prevention of Water Pollution

• All dredging activities will be kept under surveillance, management, and
control, to prevent pollution to surface and ground waters.  Management



techniques to prevent pollution will be implemented as follows:
[Insert applicable protective measures to be employed]

• Only materials and equipment that do not violate water pollution standards
will be used.

• All areas affected by dredging activities will be monitored on a continuous
basis.

• [Insert other applicable procedures to be implemented]

b.   Ground Water Protection

• Dredging activities will be conducted so as to preclude ground water
pollution.  Refer to Paragraph M.2, “Fueling Oil Spill Prevention and Clean
Up”.

• [Insert other applicable procedures to be implemented]

c. Bilge Pumping

• Any oil discovered in the bilge water will be immediately absorbed using
Coast Guard-approved absorbent material and under no circumstances will be
pumped into waterways.

4.   Protection of Fish and Wildlife Resources

a. Dredging operations will be kept under surveillance, management and control so no
interference or damage will occur to fish and wildlife.

b. Native habitat or adjacent areas will not be disturbed.

c.  Measures will be taken for protection of species of fish and wildlife that require
specific attention.

d. [Insert other applicable procedures to be implemented]

C. PROTECTION OF ENVIRONMENTAL RESOURCES

The following procedures will be implemented to provide the required environmental protection,
to comply with the applicable laws and regulations, and to correct pollution due to accident,
natural causes, or failure to follow the procedures of this Environmental Protection Plan:

[Insert applicable procedures to be implemented]



D. WASTE DISPOSAL AREA(S)

1. Solid and/or liquid waste will be disposed of by the following:
[Insert name, address, and telephone number of applicable disposal facility]

2. Chemical waste will be disposed of by the following:
[Insert name, address, and telephone number of applicable disposal facility]

3. Copies of the licenses/permits of the respective disposal facilities are included in
Attachment 1.

E. AREA DRAWINGS AND PLANS

As necessary, drawings showing locations of any proposed excavations or embankments for haul
roads, material storage, sanitary facilities, and stockpiles of excess spoil materials to assure
compliance with this plan have been included in Attachment 2.  A work area plan is included,
showing the proposed activity in each portion of the area identifying areas of limited or
prohibited access.

F. ENVIRONMENTAL MONITORING PLANS

1.  Equipment and vehicles will be monitored and kept in proper operating condition to
minimize emissions.  Equipment will be shut down when not in use.

2.  Heating devices will be checked and will be of a type that will not cause pollution.

3. Frequent visual checks will be made for any possible oil leaks/spills, and if found,
immediate appropriate action, including reporting, will be taken.

4. Sound and noise pollution will be kept under surveillance and control to minimize
damage to the environment by noise.

5. [Include other monitoring plans as appropriate (i.e., turbidity levels, fish and wildlife
monitoring, etc.)]

G. TRAFFIC CONTROL PLAN

1. If vehicular transportation is to be utilized, the following traffic control measures will be
implemented:

[Insert applicable procedures to be implemented]



2. Traffic control measures at the project site for off-road, state, city and highway traffic
may not applicable, however navigational aids for dredging will be provided as described
below:

[Insert applicable procedures to be implemented]

H. METHODS OF SURFACE AND GROUNDWATER PROTECTION

Methods of protecting surface and groundwater during dredging activities are described in
Paragraph B.3, “Protection of Water Resources”.

I. PROPOSED ACTIVITY PLAN

As applicable, the plan showing the proposed activity in each portion of the work area is
described in Paragraph E, “Area Drawings and Plans”.

J. RECYCLING AND WASTE PREVENTION PLAN

Every effort will be made to participate in State and local government sponsored recycling
programs to reduce the volume of solid waste materials at the source.  The following measures
will be implemented to reduce consumption of energy and natural resources:

[Insert applicable procedures to be implemented]

K. TRAINING

Personnel involved in dredging activities will be trained in all phases of environmental
protection, including, but not limited to, the following:

1. Methods of detecting and avoiding pollution.

2. Familiarization with pollution standards.

3. Installation and care of facilities to ensure adequate continuous environmental pollution
control.

4. Instruction in proper use and care of monitoring devices and abatement equipment.

5. Knowledge of all applicable Federal, State, and Local laws, regulations, and permits.

6. [Include other training requirements as appropriate]

L. SPECIES REQUIRING SPECIAL ATTENTION



As described in the project’s Section 404 Evaluation, presented below is a list fish and wildlife
species that require special attention, along with measures for their protection:

[Insert applicable species, along with protective measures to be implemented]

M. SPILL RESPONSE PLAN

1. General

a. The following is a list of contaminants that may be encountered/stored onboard
vessels during the course of dredging operations, along with the maximum
quantities stored and trigger-point quantities at which each contaminant becomes
subject to a mandatory reporting procedure:

[Insert applicable contaminants, along with maximum stored quantities
and reporting quantities]

b. If a reportable contaminant spill occurs, immediate notification will be made to
the Contracting Officer and other applicable regulatory agencies.  The notification
will include a description of the material spilled, quantities, location, time, date,
containment procedures used, and the proposed cleanup procedures.  The
following procedures will be used for communicating with the press and other
governmental agencies having an interest:

[Insert applicable communication procedures]

c. The following points of contact will be used for notification, reporting, and
communication procedures:

[Insert names, addresses, telephone number, and contact persons for each
possible point of contact (i.e., Contracting Officer, U.S. Coast Guard,
applicable regulatory agencies, cleanup/response personnel, etc.)]

d. The following materials and equipment will be immediately available at the job
site, to allow cleanup work of the potential hazard(s) identified:

[Insert applicable materials and equipment]

e. The following methods and procedures will be used for expeditious contaminant
cleanup:

[Insert applicable procedures to be implemented]

2. Fueling Oil Spill Prevention and Cleanup

a. Necessary measures will be taken to prevent oil or other hazardous substances
from entering the ground, drainage, or other local bodies of water.  Measures will
include, but not be limited to, the following:



• Use of a 4-foot square, 16-gauge pan with an 8-inch minimum depth (or
comparable method) to ensure that no ground contamination takes place.

• Use of diversionary structures or equipment for preventing oil discharges from
reaching a watercourse.

• Pans will be cleaned by an approved method immediately after transferring
wastes to other containers for proper disposal.

• [Insert other applicable procedures to be implemented]

b. Fueling will be done by threaded and cam locked fuel hose.  If a spill occurs,
immediate action will be taken for containment and cleanup.  Such spills will be
immediately reported to the Contracting Officer.  One or more of the following
systems will be provided at each oil storage site, each system capable of
containing the contents of the largest single tank:

• Dikes, berms, or retaining walls.

• Culverting, curbing, guttering, or other similar structures.

• Spill diversion ponds.

• Absorbent materials.

• [Insert other applicable procedures to be implemented]

N.   SUBCONTRACTORS

Any subcontractor engaged in the performance of activities associated with this contract will be
required to be familiar with this Environmental Protection Plan and to comply with its
requirements.

O.  NONCOMPLIANCE NOTICE

If a notification of noncompliance is received from the Contracting Officer of any rule,
regulation, or element within the Environmental Protection Plan, the Contracting Officer will be
informed of the proposed corrective action, and such action will be taken upon approval.



Contract No.

Checklist Item Found on 
Yes No N/A Page(s)

1.    A description of the quality control organization, including a chart showing lines 
of authority.
2.    Acknowledgment that the CQC staff shall implement the three phase control 
system for all aspects of the work specified.
3.    The name, qualifications (in resume format), duties, responsibilities, and 
authorities of each person assigned a CQC function.
      a.  CQC System Manager
      b. Alternate CQC System Manager
      c. Individual(s) responsible for certifying that all submittals are in commpliance 
with the contract requirements.
      d. Individual(s) responsible for executing contract modifications.
      e. Individual(s) responsible for certifying payment requests.
      f. Others
4.    Documentation that the CQC System Manager and Alternate CQC System 
Manager have completed the course entitled "Construction Quality Management 
For Contractors".

5.    A copy of the letter to the CQC System Manager signed by an authorized 
official of the firm which describes the responsibilities and delegates sufficient 
authorities to adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with the contract.  

6.    The CQC System Manager shall issue letters of direction to all other various 
quality control representatives outlining duties, authorities, and responsibilities.  
Copies of these letters shall also be furnished to the Government.
7.    Procedures for scheduling, reviewing, certifying, and managing submittals, 
including those of subcontractors, offsite fabricators, suppliers, and purchasing 
agents.

8.    Control, verification, and acceptance testing procedures for each specific test 
to include the test name, specification paragraph requiring test, feature of work to 
be tested, test frequency, and person responsible for each test.
9.    Name and address of proposed laboratory facilities to be utilized.
10.  Procedures for tracking preparatory, initial, and follow-up control phases and 
control, verification, and acceptance tests including documentation.
11.  Procedures for tracking construction deficiencies from identification through 
acceptable corrective action.  These procedures shall establish verification that 
identified deficiencies have been corrected.

12.  Reporting procedures, including proposed reporting formats.  At minimum, the 
QC Report presented in the contract specifications shall be utilized.
13.  Proposed subcontractors and the associated activity of work which the 
subcontractor will perform. 
14.  A list of the definable features of work. 
15.  Contract specific items

Included ?

CONTRACTOR QUALITY CONTROL PLAN CHECKLIST



CONTRACTOR QUALITY CONTROL PLAN TEMPLATE

ITEMS INDICATED IN RED TEXT ARE TO BE COMPLETED BY THE
CONTRACTOR.  INDICATE “N/A” IF NOT APPLICABLE.

NOTE: A Microsoft® Word file of the Contractor Quality Control Plan
Template is included in the folder entitled “Template” on this CD-ROM.



CONTRACTOR QUALITY CONTROL PLAN
Contract No. W912P4-04-B-0003

CONNEAUT HARBOR MAINTENANCE DREDGING
Name of Contractor

A.  Quality Control Organization

Name, President
Name, Vice President
Name, Quality Control System Manager
Name, Alternate Quality Control System Manager
Name, Site Superintendent
Name, Responsible for preparation and certifying pay estimates
Name, Responsible for executing contract modification
Name, Responsible for certifying contract submittals

A chart showing lines of authority is attached to this CQC Plan.

B.  Resumes of the following individuals are attached to this CQC Plan:

1. CQC System Manager
2. Alternate CQC System Manager
3. Individual(s) responsible for certifying payment requests.
4. Individual(s) responsible for executing contract modifications.
5. Individual(s) responsible for certifying contract submittals.
6. Others

C.  [Applicable if the contract amount exceeds $1 million] The CQC System Manager and
Alternate CQC System Manager have completed the course entitled "Construction Quality
Management For Contractors".  Copies of their course certificates are attached to this CQC Plan.

D.  A copy of the letter to the CQC System Manager and Alternate CQC System Manager,
signed by an authorized official of the firm, which describes the responsibilities and delegates
sufficient authorities to adequately perform the functions of the CQC System Manager, including
authority to stop work which is not in compliance with the contract is attached to this CQC Plan.

E.  Copies of the CQC System Manager letters of direction to all other various quality control
representatives outlining duties, authorities, and responsibilities are attached to this CQC Plan.

F.  The following subcontractors will be utilized on this project:
Name of subcontractor
Work to be completed by this subcontractor



G.  The CQC staff will implement the three phase control system for all aspects of the work
specified.  The three phase control system is described in detail in specification section 02481.
Additionally, the following procedures will be used to monitor dredging quantities and locations
to ensure that limits and quantities specified by the Contracting Officer are attained:

[Insert description of intended quantity and location monitoring procedures.]

H.  The Major Definable Features of work for this project are identified in a table attachment to
this CQC Plan.

I.  For payment purposes, the Bid Items have been broken down into a Schedule of Values.  The
proposed Schedule of Values is identified in a table attachment to this CQC Plan.

J.  Preparatory and Initial Phase inspections will be tracked utilizing the table attached to this
CQC Plan.

K.  Deficiencies will be tracked from identification through acceptable corrective action utilizing
the table attached to this CQC Plan.

L.  Submittals will be tracked utilizing the Submittal Register attached to this CQC Plan.

M.  The CQC Report attached to this CQC Plan will be utilized.  CQC Reports will be prepared
daily and submitted to the Government Representative.  Other reports to be attached to the daily
CQC report are:

Preparatory Phase Inspection Checklist
Initial Phase Inspection Checklist
Others as appropriate

N.  Plan of Operations - The following Plan of Operations will be used for dredging operations:

[Insert description of intended Plan of Operations to be implemented, including, but not
limited to, equipment to be used, specific dredging areas, sequence of operations, cut
lines and anticipated quantities, etc.]

O.  List any other contract specific items

_______________/Signature/___________________
Name
Title



Attachments:
• Chart showing lines of authority
• Resumes
• CQC course certificates [If contract amount exceed $1 million]
• Letter to the CQC System Manager and Alternate CQC System Manager
• CQC System Manager letters of direction
• Table: Major Definable Features of Work
• Table: Schedule of Values
• Table: Tracking - Preparatory and Initial Phase Inspections
• Table: Deficiency Tracking
• Submittal Register
• CQC Report
• Other QC reports



[INSERT CHART SHOWING LINES OF AUTHORITY]



[INSERT RESUMES]



[INSERT CQC COURSE CERTIFICATES IF CONTRACT AMOUNT EXCEEDS $1
MILLION]



[INSERT LETTER TO THE CQC SYSTEM MANAGER AND ALTERNATE CQC SYSTEM
MANAGER]



[INSERT CQC SYSTEM MANAGER LETTERS OF DIRECTION]



Contract No. W912P4-04-B-0003
CONNEAUT HARBOR MAINTENANCE DREDGING
Name of Contractor

Major Definable Features of Work

ID No. Major Definable Feature of Work
[Complete Table]



Contract No. W912P4-04-B-0003
CONNEAUT HARBOR MAINTENANCE DREDGING
Name of Contractor

Schedule of Values

Bid
Item
No.

Activity
No.

Description Feature ID
No.

Amount

[Complete Table]

The total amount of all activities under a Bid Item must equal the amount of the Bid Item.

Feature ID No. relates the Major Identifiable Feature of Work.

When the contract requires As-Built Record Drawings, include an activity and dollar amount.



Contract No. W912P4-04-B-0003
CONNEAUT HARBOR MAINTENANCE DREDGING
Name of Contractor

Tracking - Preparatory and Initial Phase Inspections

Major Feature of Work Preparatory
Scheduled

Preparatory
Conducted

Initial
Scheduled Initial Conducted

[Complete Table]



Contract No. W921P4-04-B-0003
CONNEAUT HARBOR MAINTENANCE DREDGING
Name of Contractor

Deficiency Tracking

Item
No. Description Date Noted

Date
Scheduled for
Correction

Date
Corrected



[INSERT COMPLETED SUBMITTAL REGISTER]



[INSERT CQC REPORT FORMS TO BE USED]



[INSERT OTHER QC REPORT FORMS AS APPLICABLE]
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